Automatic Bearing and Seat Assembly & Package Line
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Processing explanation:
1) install oil nozzle at the bearing seat. And assembly the bearing and bearing
seat together.
2) the bearing and seat after assembly, will be wrapped film by wrapping machine.
And be shrink by the shrinking machine, and ensure the film be snug against the bearing

3) during packing line, the main function is to open box, boxing and stacking, take of by manual the bearing after packed.
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Main Technology Parameter

Main Technology parameter :
Total power : 8~10KW
Power voltage : 3 phase 380V 50HZ
Air compresser : 0.8Mpa
Processing takt : 9~14S
Processing scope : customered according to special model
Dimension(L X W X H) : 12000 X 2500 X 1500mm
Weight : 5000Kg



Function

Feasibility © © © © © © © ©

Technical evaluation

@ . Mature products and processes

(O : has similar products; Low equipment production difficulty evaluation no production risk.
/\ : No related products, evaluation feasible

X : Without relevant production ability, high risk of evaluation failure



Others

» Working area required:13500*3000mm

« Manpower required: 2 worker/ line

« Working efficiency: 1600-3000pcs/8 hour/per line

 Delivery date: 60 working days (since final the
machine design plan and got deposit from buyer)



Installation and Training

« Warrantee period: 12 month against the date of BL.

« Installation and training: the seller will send engineer go to buyer factory
to install and debugging the machine onsite.

 buyer will bear all cost for engineer during this period. the details cost
Include:

1). Visa charge for engineer, normal need 3 engineers

2). Round air ticket from China to buyer factory.

3). Room, food and daily commutation charges from hotel to buyer factory.
4). Estimate installation and training period is 40 days.

5). All cost will pay to seller’s account 1n advance by T/T.



